For

Grant Levi, PE. Jack Dalrymple

Director Gouvernor

March 17, 2016
ADDENDUM 1 - JOB 40

TO:  All prospective bidders on Project SOIB-7-200(016)004, Job No. 40 scheduled for the
April 8, 2016 bid opening

The following request for proposal revision shall be made:

Reauest for Proposal Revisions:

Remove and replace page 12 of 13 of the Proposal pages located at the beginning of
the Request for Proposal, with the enclosed page revised 3/17/2016.

Page 12 of 13:
Completion time was added.

This addendum is to be incorporated into the bidder’s proposal for this project.
CALJ. (ﬁ\lﬁj — CONSTRUZTION SERVICES ENGINEER

80:plm
Enclosure

608 East Boulevard Avenue » Bismarck, North Dakota 58505-0700

Information: 1-855-NDROADS (1-855-637-6237)  FAX: (701) 328-0310 « TTY: 711 « www.dot.nd.gov



PROPOSAL FORM BID OPENING:April 08, 2016 Job 040
North Dakota Department of Transportation Page 12 of 13

Rev: 3/17/2016
Project: SOIB-7-200(016)004 (PCN-20295)

Type of Work: HMA, GRADING, & BOX EXTENSIONS

County: MCKENZIE

Length: 14.0840 Miles

TIME FOR COMPLETION:
The undersigned Bidder agrees, if awarded the contract, to prosecute the work with sufficient
forces and equipment to complete the contract work within the allowable time specified as follows:

WORKING DAY CONTRACT: NA working days are provided. The Department will begin
charging working days beginning NA or the date work begins on the project site,
whichever is earlier.

CALENDAR DAY CONTRACT: NA calendar days are provided. The completion date
will be determined by adding NA calendar days to NA or the date work

begins on the project site, whichever is earlier.

COMPLETION DATE CONTRACT he project completion date is 10/22/2016 . The Department

provides a minimum of NA working days. The Department will begin charging working
days beginning NA or the date work begins on the project site, whichever is earlier.
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